

# COUNCIL COMMUNICATION

**From:** The City Manager

**Subject:** Contract with JR Heineman & Sons Inc.

**Manager's Recommendation:**

I recommend that the low bid from JR Heineman & Sons, Inc. in the amount of \$571,768.04 be accepted and a contract awarded them in that amount be approved. Contract documents forwarded herein (City Clerk's File \_\_\_\_\_), have been signed by the contractor. The contract is subject to approval by me as to substance and the City Attorney as to form.

This vendor meets all requirements of §14.23, "Vendors", Purchasing, Contracting, and Selling Procedure," of Chapter 14, "Finance and Purchasing", of Title 1, "General Provisions" of the Saginaw Code of Ordinances O-1.

Funds for this contract are available in the Celebration Park Construction Account, No. 508-7580-831-80.47. (\$571,768.04), project number AW08CS.

**Justification:**

On February 2, 2010, the City received bids for the construction of the new Mershon-Whittier Splash Park at Frank N. Andersen Celebration Park. This project will be funded partially by a DNR (Department of Natural Resources) Grant of \$450,000.00, Local Donations and the City of Saginaw funding match and is part of the repurposing of the former Andersen Water Park located at S. Washington (M-13) and Ezra Rust. The Splash Park will include twenty-eight play features. A set of three zero depth splash pads will be tailored to children of different age groups. The first will cater to infants and toddlers with non-threatening misters and low-pressure fountains. A second pad will entertain young children with dumping buckets, larger fountains, and showers. The third

# COUNCIL COMMUNICATION

pad will allow older children to interact with directable water soakers, and large water features.

Following is a tabulation of the quotes received:

J R Heineman & Sons Inc. Saginaw, (in-City)	\$ 571,768.04
Gerace Construction Midland, MI	\$ 591,497.75
Graham Construction Saginaw, MI	\$ 595,180.78*
Sugar Construction Midland, MI	\$ 610,536.00**
Geiersbach Construction Freeland, MI	\$ 613,840.75
E & L Construction Flint, MI	\$ 621,438.00***

\* Should be \$595,148.56 due to multiplication error.

\*\* Should be \$610,507.80 due to multiplication error.

\*\*\* Should be \$621,441.87 due to multiplication error.

## **Council Action:**

Council \_\_\_\_\_ moved that the recommendation of the City Manager be approved.